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INSTRUCTIONS TO BIDDERS

All bidders must adhere to these instructions. Bids that do not meet the requirements of these
instructions may not be considered. All qualified applicants will receive considerations for
employment without regard to race, color, religion, sex, or national origin.

1.0 GENERAL INFORMATION

A. Project Name: Concourse A/B Connector and Baggage Handling System

B. Project Location: Baltimore/Washington International Thurgood Marshall Airport

C. Clark Construction Group, LLC, on behalf of the Maryland Department of Transportation
Maryland Aviation Administration (MAA) will receive proposals for the Project on the
dates and at the times described in the Procurement Schedule within this document. A
best value selection will be conducted, and successful Proposers will enter into a
Subcontract Agreement with Clark Construction Group, LLC.

D. The Construction Manager at Risk (CMAR) is: Clark Construction Group, LLC.

E. The Owner is: Maryland Department of Transportation Maryland Aviation
Administration (MAA).

F. The Designer of Record is: Jacobs Engineering Group.

2.0 DESCRIPTIONS

The Maryland Department of Transportation’s Maryland Aviation Administration (MAA)
is expanding the Terminal A/B facility at the Baltimore/Washington International
Thurgood Marshall Airport (BWI Marshall) to accommodate a new Baggage Handling
System (BHS) and provide a pedestrian connector between Concourses A and B. Identified
as the Concourse A/B Connector and Baggage Handling System (A/B Connector) project,
the new facility will increase the capacity of the existing inbound and outbound baggage
systems, provide a more direct airside connection between Concourses A and B, enhance
apron level facilities, add passenger amenities such as expanded concession opportunities,
as well as provide new restrooms.

The overall program has been separated into two separate packages—Package 1 and
Package 2 to facilitate procurement and phased construction of the A/B Connector project
using a Construction Manager at Risk (CMAR) delivery method. Package 1 has been
procured and construction is already underway. Task order projects integral to A/B
Connector program are additionally part of the Package 2 procurement. Construction
activities will be led by the CMAR contractor, Clark Construction Group, LLC (Clark).
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A. BID PACKAGE No. 2 — TRADE DESCRIPTIONS: This package includes the
following trade package bid items and the associated Clark Construction trade package bid

coordinator is assigned.

# Trade Package Bid Coordinator | Email Phone
Name

1.1 3 Party Testing & Inspections | Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995

1.2 | CQC Staff Inspectors Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995

1.3 | Facility Asset Management & | Luana Pego luana.pego@clarkconstruction.com 202-308-0572
BIM Consultants

1.4 | Building Exterior Will Lash will.lash@clarkconstruction.com 412-605-4233
Commissioning

1.5 MEP Commissioning Luana Pego luana.pego@clarkconstruction.com 202-308-0572
Coordinator

1.6 Temporary Partitions Will Lash will.lash@clarkconstruction.com 412-605-4233

1.7 Temporary Jobsite Fencing / | Will Lash will.lash@clarkconstruction.com 412-605-4233
MOT

1.8 Temporary Jobsite Scaffolding | Will Lash will.lash@clarkconstruction.com 412-605-4233
/ Stairtowers

1.9 | Utility Locating & Test Pitting | Robbie McDowell | Robert.McDowell@clarkconstruction.com 843-343-3143

2.1 Selective & Structural Robbie McDowell | Robert.McDowell@clarkconstruction.com 843-343-3143
Demolition, Abatement

3.1 Cast-In-Place Concrete Trevor McCarney | trevor.McCarney@clarkconstruction.com 240-444-1486
(Package 2 — Part 1 Trade
Package)

4.1 Masonry (Package 2 — Part 1 | Will Lash will.lash@clarkconstruction.com 412-605-4233
Trade Package)

5.1 Structural Steel & Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995
Miscellaneous Metals
(Package 2 — Part 1 Trade
Package)

5.2 | Ornamental Metals Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995

6.1 Rough Carpentry & Trevor McCarney | trevor.McCarney@clarkconstruction.com 240-444-1486
Furnishings
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7.1 Joint Sealants / Expansion | Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341
Joints
7.2 Waterproofing Will Lash will.lash@clarkconstruction.com 412-605-4233
7.3 Roofing Will Lash will.lash@clarkconstruction.com 412-605-4233
7.4 | Applied Fireproofing Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995
7.5 | Intumescent Fire Protection Gregory Jones gregory.jones@clarkconstruction.com 410-598-6995
7.6 | Wall Panels Will Lash will.lash@clarkconstruction.com 412-605-4233
8.1 Hollow Metal Doors, Frames, | Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341
& Hardware
8.2 Overhead Coiling Doors Adam Senner adam.senner@clarkconstruction.com 703-719-1421
8.3 Glazing, Curtainwall, and Will Lash will.lash@clarkconstruction.com 412-605-4233
Skylights (Package 2 — Part 1
Trade Package)
9.1 Drywall & Ceilings Craig MacKay craig.mackay@clarkfoundationslic.com 703-431-7341
9.2 Terrazzo Kayla Valdez kayla.valdez@clarkconstruction.com 915-760-3828
9.3 Flooring Kayla Valdez kayla.valdez@clarkconstruction.com 915-760-3828
9.4 Painting Craig MacKay craig.mackay@clarkfoundationslic.com 703-431-7341
9.5 Tile Kayla Valdez kayla.valdez@clarkconstruction.com 915-760-3828
10.1 | Signage Craig MacKay craig.mackay@clarkfoundationslic.com 703-431-7341
11.1 | Fall Protection Craig MacKay craig.mackay@clarkfoundationsllc.com 703-431-7341
14.1 | Elevators Adam Senner adam.senner@clarkconstruction.com 703-719-1421
21.1 | Fire Suppression Luana Pego luana.pego@clarkconstruction.com 202-308-0572
22.1 | Plumbing & HVAC (DIV 22, | Luana Pego luana.pego@clarkconstruction.com 202-308-0572
23)
26.1 | Electrical, Low Voltage, Safety | Sean Fitzpatrick sean.fitzpatrick@clarkconstruction.com 301-518-6710
& Security (DIV 26, 27, 28)
31.1 | Earthwork & Site Utilities Robbie McDowell | Robert. McDowell@clarkconstruction.com 843-343-3143
31.2 | Temporary Support of Robbie McDowell | Robert.McDowell@clarkconstruction.com 843-343-3143
Excavation, Drilled
Micropiles, Drilled Concrete

Clark Construction Group, LLC

Concourse A/B Connector and Baggage Handling System
Request for Proposals — Bid Package 2

Page 4



CLARK

CONSTRUCTION

Piers & Shafts (Package 2 —
Part 1 Trade Package)

32.1 | Site Concrete & Asphalt Robbie McDowell | Robert. McDowell@clarkconstruction.com 843-343-3143
Pavements

32.2 | Pavement Markings Robbie McDowell | Robert. McDowell@clarkconstruction.com 843-343-3143

34.1 | Passenger Boarding Bridges & | Adam Senner adam.senner@clarkconstruction.com 703-719-1421
Equipment

34.2 | Baggage Handling System | Sean Fitzpatrick sean.fitzpatrick@clarkconstruction.com 301-518-6710
Commissioning

41.1 | Cranes & Hoists Adam Senner adam.senner@clarkconstruction.com 703-719-1421
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PROCUREMENT SCHEDULE

May 4, 2022: MAA Office of Procurement eMaryland Marketplace Advantage
Advertisement (eMMA)

May 6, 2022: Clark Construction Package 2 Invitation to Bid RFP advertisement
with Package No. 2 50% Bid Documents

May 18, 2022: *Pre-Proposal Conference & Site walk

May 19, 2022: **DBE Community Outreach Event

PACKAGE 2 - PART 1 PROCUREMENT SCHEDULE
This procurement schedule applies to the following trade packages which are of a critical
nature to maintaining the Concourse A/B Connector Program Schedule:

3.1 Cast-In-Place Concrete

4.1 Masonry

5.1 Structural Steel & Miscellaneous Metals

8.3 Glazing, Curtainwall, and Skylights

31.2 Temporary Support of Excavation, Drilled Micropiles, Drilled Piers & Shafts

May 27, 2022: RFI Deadline for Package 2 Part 1 @ 5:00 PM EST

June 7, 2022: Final Addendum for Package 2 Part 1 Issued

June 15, 2022: Bids Due @ 5:00 PM EST for Package 2 — Part 1 Trade
Packages

June 22, 2022: Notice of Recommended Award for Package 2 — Part 1 Trade
Packages provided by Clark to MAA Program Manager

June 29, 2022: Notice of Recommended Award for Package 2 — Part 1 Trade
Packages provided by Clark to Selected Best Value Trade Package Contractors

July 1, 2022: Package No. 2 90% Bid Documents Issued to Package 2 — Part 1
Recommended for Award Contractors

July 7, 2022: RFI Deadline for Package No. 2 90% Documents @ 5:00 PM EST
July 12, 2022: Final Addendum issued for RFI Responses & other clarifications
July 15, 2022: Best and Final Offer (BAFQO) Bids from Recommended Part 1

Contractors Due @ 5:00 PM EST

PACKAGE 2 — PART 2 PROCUREMENT SCHEDULE

This procurement schedule applies to the balance of all Package 2 trade packages
(including Task Order Project scopes within the Package 2 procurement) not included in
Package 2 — Part 1.

June 3, 2022: RFI Deadline for Package 2 Part 2 @ 5:00 PM EST

June 17, 2022: Addendum for Package 2 Part 2 Issued (Actual date TBD)

July 1, 2022: Package No. 2 90% Bid Documents Issued to Package 2 — Part 2
Trade Packages
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o July7,2022: RFI Deadline for Package No. 2 90% Documents @ 5:00 PM EST
o July 12, 2022: Final Addendum issued for RFI Responses & other clarifications
o July 15, 2022: Bids Due @ 5:00 PM EST

POST-BID PROCURMENT SCHEDULE

e August 5, 2022: Package No. 2 Budget Proposal (including Part 1 and Part 2 Trade
Packages) provided by Clark to MAA Program Manager and MAA Office of Engineering
& Construction for review/approval

e August 19, 2022: Package No. 2 Approved Budget Proposal provided to MAA
Office of Procurement

e October 5, 2022: Maryland Board of Public Works Approve GMP Package No. 2

*Pre-Proposal Conference attendance is recommended but not mandatory. The pre-proposal
conference will be held at the location, date, and time below followed by a site walk.
Attendance for subcontractors on a site walk may be limited to a maximum of two persons
per company. Contractors planning to attend the site walk inspection must RSVP to
gregory.jones@clarkconstruction.com no later than May 16, 2022 at 10:00am. Based on
availability of escorts to conduct site walks, additional dates and/or times may be organized.
The latest date a site walk will be conducted by a Clark representative is no less than 10
calendar days in advance of a Bid Due Date.

Maritime Conference Center — Classroom #2
692 Maritime Blvd, Linthicum Heights, MD 21090
Wednesday May 18, 2021 @ 10 AM

Note: The Pre-Proposal Conference can also be attended virtually. Clark will
provide a conference call Bluejeans (by Verizon) link via Building Connected to all
invited bidders at least 48 hours in advance of the Pre-Proposal Conference.

**Clark will host a DBE Community Outreach ‘get out the word’ event. A separate notice and
invitation will be distributed to the DBE Contracting Community.

4.0 EXPLANATIONS OR CLARIFICATIONS

THE DRAWINGS AND SPECIFICATIONS ON WHICH THIS BID IS BASED ARE NOT
100% COMPLETE AND NOT 100% COORDINATED. The Drawings and Specifications
available to Subcontractor for bidding and establishment of a Subcontract Amount do not
necessarily indicate or describe in detail all work required for the full performance or completion
of Subcontractor’s Work. All Bidders must include work indicated by or reasonably inferable
from the Documents as it relates to their trade and request clarification in writing on any aspect
of the work where the information provided requires further explanation in order to establish a
complete bid price.
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Any explanation, clarification, or interpretation desired by a Bidder regarding any part of the
Contract Documents must be requested in writing from Clark by the RFI Deadline identified in
the PROCUREMENT SCHEDULE. Submission by the required deadline allows time for Clark
to provide a written addendum addressing questions received. Explanations or instructions given
orally before the award of the Contract are not binding. Requests for information, explanations,
or clarifications (RFIs) are to be submitted in writing via email or Building Connected to the
Clark estimating team. Bidder shall include sean.fitzpatrick@clarkconstruction.com and
Gregory.jones(@clarkconstruction.com on all RFIs if submitting via email. RFI responses will be
distributed to all Bidders. RFI responses will supersede conditions of the Drawings and
Specifications if so indicated within RFI responses.

Following Subcontract Award, no requests for change orders will be considered if the subject issue
is found to be reasonably inferable from the Documents at the sole discretion of Clark Construction
Group, LLC.

5.0 PREPARATION OF BIDS

A. NOTE: All bids must be submitted electronically via Building Connected or email for
each respective trade package. Completing the Bid Form from and submitting bid
proposals via Building Connected is the preferred delivery method. Oral and telephone
bids will not be accepted.

B. The bid submission deadlines are as stated in the Procurement Schedule.

C. Each bidder, by making its bid, represents that:

a. Ithasread and understands the Bid Documents, in their entirety, and its bid is made
in accordance therewith.

b. It has visited the site and/or has familiarized itself with the conditions under which
the work is to be performed or as otherwise necessary to ascertain the nature and
location of the work and the Special and General Provisions, site specific details,
and other factors that affect the schedule and cost thereof.

c. Itis fully informed as to the nature of the expectations and conditions relating to its
participation on this Project.

D. Period of Bid Acceptance: Bids shall be valid for 120 calendar days after bid due date
and are irrevocable. This period may be extended by mutual written agreement of Clark
and the bidder. After 120 days, Bidder may withdraw without penalty if no mutual
agreement is reached.

E. Multiple Trade Package Bids: Should the bidder elect to compete for multiple trade
packages under the Bid Package, bidder is required to submit a separate bid for each trade
package independently, or simply clarify the price breakout for each trade package. In this
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case, bidders shall also clarify the composite bid price if Clark awards multiple trade
packages to the bidder. Clark will evaluate each trade package bid independently and shall
take into consideration the composite bid price in its evaluation of the best value
recommendation to the Owner. Clark may elect to award one or multiple trade packages
as it deems beneficial for the Project.

Value Engineering: Should the bidder want to propose any value engineering idea or
option that is not currently represented in the Contract Documents for the Project, bidder
is granted an opportunity to do so within its bid proposal to Clark. Acceptable value
engineering items are those that benefit the Owner in terms of cost and/or schedule while
also delivering an equal or greater level of quality. Value engineering items and
associated bid amounts will be evaluated independently and separate from the proposer’s
base bid pricing. Clark shall take into consideration the value engineering bid amounts in
its evaluation of the best value recommendation to the Owner. Clark may elect to award
one or more value engineering items as it deems beneficial for the Project. If the
proposals value engineering item is accepted, the corresponding value will be calculated
into the Bidder’s total bid price.

Taxes: It is the responsibility of the Subcontractor to pay all taxes in accordance with
Federal, State and Local tax codes. All such costs shall be included in the bid price.

Security: 100% Performance and Payment Bonds are required to be furnished on all
contracts over $100,000 after award of this work and prior to the execution of the contract.

Late Bids: Bids must be received by the Bid due date and time. Bids received after due
date/time are considered late and may not be considered. It is the sole responsibility of the
Bidder to ensure timely delivery of the Bid.

Lump Sum Proposal: The Total Bid Price above includes payment and performance bonds,
insurance premiums and coverages found in Exhibit E of the Subcontract Agreement.
Total Bid price should not include Alternates. Total bid price should include unit price
allowances if specified in the trade package scope of work.

The Building Connected Trade Package Bid Forms will include the following typical
prompts requiring the bidder to provide the name of the authorized individual certifying its
bid:

a. “OFFER - Having examined the Contract, Subcontract Agreement with Exhibits
and the site of the proposed work, we the undersigned, hereby offer to enter into a
subcontract to perform the Work for the Total Bid Price of
Bidder’s Initials ”

Clark Construction Group, LLC
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b. “CONTRACT TIME - If this offer is accepted, we will achieve completion of the
Work in accordance with the Project Schedule as stated in the Invitation to Bid and
other milestones reiterated on this Bid Form. Bidder’s Initials ”

c. “BID DOCUMENTS - We have read and understand all documents contained in
Divisions 0 and 1. This proposal complies with the Invitation to Bid contained
herein including all Contract Documents referenced therein, and all Addenda,
hereinafter listed and acknowledged as received, which are hereby made a part
hereof and which shall govern in all matters of the work hereby proposed. Bidder’s
Initials ”

d. “SUBCONTRACT AGREEMENT - We have reviewed the Subcontract
Agreement including: Subcontract Agreement (or Purchase Order, Professional
Service Agreement, etc as applicable), Exhibit A, Exhibit B, Exhibit C, Exhibit D,
Exhibit E, Exhibit G-2, Exhibit G-4, Exhibit G-8, Exhibit J, Exhibit J-1, Exhibit J-
2, Exhibit J-3, Exhibit J-4, Exhibit J-5, Exhibit R, and Exhibit V. This proposal
complies with all requirements set forth in the Subcontract Agreement including
Exhibits, with no qualifications, interlineations, exclusions, or special conditions.
We have reviewed and fully understand the scope as outlined in Exhibit B and take
no exception to the inclusions or exclusions as written. In addition, we fully
understand the “Reasonably Inferred” clause and have included all such items of
work to provide a complete system per the terms of the agreement. Bidder’s Initials

2

e. “ADDENDA - We have reviewed the following Addenda. Modifications to the
Bid Documents noted therein have been considered and all costs relating thereto
are including in the Total Bid Price.... Bidder’s Initials ”

6.0 MODIFICATION OR WITHDRAWAL OF BIDS
A. Modification of Bids: Bids may be modified in writing at any time prior to the Due Date.

B. Withdrawal of Bids: Bids may be withdrawn in writing or telegraphically at any time prior
to the Due Date. No Bids may be withdrawn after the due date/time.

7.0 QUALIFICATION OF BIDDERS

A. The Subcontract Agreement will only be executed with qualified responsible
Subcontractors found to be satisfactory to Clark and the Owner. In order for Clark to
properly evaluate the Bidder’s qualifications, each Bidder must complete the Subcontractor
Qualification Application (SQA) prior to and no later than the submission of its bid for
the Bid Package.

B. The SQA Form must be completed online by visiting the following website:

Clark Construction Group, LLC

Concourse A/B Connector and Baggage Handling System
Request for Proposals — Bid Package 2

Page 10



CLARK

C.ON

8.0

STRUCTIONM

https://www.clarkextranet.com/subform

See the Subcontractor Qualification Application (SQA) Instructions and FAQs Attachment
to this RFP.

Select trades are requested to supplement their bid by completing Clark’s Project
Information Datasheets which will be made available through Building Connected. These
are requested in order to provide information on up to three (3) projects of similar size
and/or scope that the bidder has completed. These completed forms are to be provided
with the cost proposals by the bid submission deadline. Additional information may be
provided on the Building Connection Bid Form scope sheets related to expectations for
completing these forms. Trade packages within Package No. 2 that Project Information
Datasheets are requested from include:

e 3.1 Cast-In-Place Concrete (Package 2 — Part 1)

e 4.1 Masonry (Package 2 — Part 1)

e 5.1 Structural Steel & Miscellaneous Metals (Package 2 — Part 1)

e 8.3 Glazing, Curtainwall, and Skylights (Package 2 — Part 1)

e 31.2 Temporary Support of Excavation, Drilled Micropiles, Drilled Piers & Shafts

(Package 2 — Part 1)

EVALUATION OF BIDS

Clark will review all information for completeness. Clark, in coordination with the MAA,
has the sole right to determine Proposer's eligibility to participate on the Project. Proposer
shall cooperate with requests for additional information as deemed necessary by Clark to
completely evaluate the Proposer's capability to perform on the Project.

Clark will evaluate bids in a manner that provides its best value recommendation to the
Owner for the Project.

Clark shall consider price and qualifications in its evaluation and will present its evaluation
to the Owner based on the following scored criteria:

Trade Packages 3.1,4.1, 5.1, 8.3, and 31.2 from Package No. 2 — Part 1:

1. Bid Price Proposal: 45%

2. Compliance with Contract Documents, Owner Agreement, & Clark Subcontract
Agreement: 20%

Subcontractor Qualification Review: 20%

Subcontractor Qualifications — Project Information Datasheets and Capabilities: 5%
Past Performance with Clark and MAA: 5%

MDOT DBE Certification status: 5%

SNk w

All Other Trade Packages:
1. Bid Price Proposal: 60%

Clark Construction Group, LLC
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2. Compliance with Contract Documents, Owner Agreement, & Clark Subcontract
Agreement: 10%

3. Subcontractor Qualification Review: 20%

4. Past Performance with Clark and MAA: 5%

5. MDOT DBE Certification status: 5%

Following submission of the RFP Proposal, Clark reserves the right to conduct follow up
meetings and a Best and Final Offer (BAFO) process as necessary to facilitate the final
best value scoring and selection of the successful Proposer.

BIDDING DOCUMENTS

Access to the bidding documents will be made available to Proposers through Clark
Construction Group, LLC’s Building Connected website. The website will include the
documents, plans, and specifications listed on Exhibit A form of the Subcontract
Agreement as well as other documents listed in this solicitation.

For an invitation to the Building Connected website, please contact the Clark Construction
team member listed for Proposer’s pursued trade package(s) on the Invitation to Bid. If
bidder is not clear on which Clark estimator should be contacted, email
sean.fitzpatrick@clarkconstruction.com.

. In order to gain access to CAD or Revit files associated with this Project, Proposer must

complete and return the Electronic Document CAD/BIM Release Waiver. Return the
completed waiver to the Clark Construction team member listed for Proposer’s pursued
trade package(s).

Bidders are to examine all documents that make up the contract documents and bid
package. Bidders shall promptly notify Clark of any omission, ambiguity, inconsistency or
error that they may discover upon examination of the documents.

Clark will provide Sensitive Security Information (SSI) Bid Documentation related to
access control systems, video surveillance systems, etc. to potential bidders on as needed
basis and only after requestors have provided evidence of SSI Training through the MDOT
MAA. All SSI Documentation will be password protected and passwords will only be
provided the MAA SSI Trained individuals electronically through a dedicated BOX.com
cloud based data sharing link.

POST BID DOCUMENTS REQUIRED FROM SUCCESSFUL BIDDER

Certificates of Insurance: Bidder must provide Certificates of Insurance in the amounts and
for the coverages required to Clark within 7 calendar days after notification of award.

Clark Construction Group, LLC
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B. Payment and/or Performance Bonds: Bidder must provide Payment and Performance
Bonds for the full amount of the bid package, in the amounts and on the conditions required,
within 7 days after notification of award.

11.0 FORM OF CONTRACT

A. The form of Subcontractor Agreement and its Exhibits between Subcontractor and Clark
is enclosed in the Bid Package attachments on Building Connected.

B. Should Bidder have any questions concerning the terms and conditions of the form of
Subcontract Agreement, Bidder must clarify its questions, concerns, and/or exclusions in
writing as part of its bid submission.

C. Should Bidder have any questions concerning the terms and conditions of the Special
Provisions, General Provisions, MAA-CO-18-003 CMAR RFP and associated Addenda,
or other Owner Contract Documents, Bidder must clarify its questions, concerns, and/or
exclusions in writing as part of its bid submission.

12.0 ATTACHMENTS TO THIS RFP

1. Clark Construction Group, LLC’s Standard Form of Subcontract Agreement and its
Exhibits:
a. Exhibit A - Listing of Contract Documents
Exhibit B — Scope of Work
Exhibit C - Payment and Performance Bond Forms
Exhibit D - General Requirements
Exhibit D — General Requirements for Service Agreements
Exhibit E - Insurance Requirements
Exhibit G-2 — Debarment Certification
Exhibit G-4 — Statement and Acknowledgment Form SF1413
Exhibit G-8 — Prevailing wage and Labor Standards Acknowledgment
Exhibit J — Owner Required Flowdowns
Exhibit J-1 - MDOT DBE Form D
Exhibit J-2 — Certification for Federal-Aid Contracts
. Exhibit J-3 — Certificate of Buy American Compliance for Manufactured Products
Exhibit J-4 - Certified of Nonsegregated Facilities
Exhibit J-5 - Certification of Drug Free Workplace
Exhibit R - Release of Lien Forms
Exhibit V — Building Information Modeling Standards
Exhibit V-1 — Building Information Modeling Sign-Off Template
2. Drawings and Specifications —Package No. 2
a. MAA-CO-18-003 Concourse A/B Connector — Package 2 50% Documents —
April 25, 2022

TOeBOoOBE T ATIER MO 0T
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b. MAA-CO-18-003 Central Utility Plant Upgrades — 50% Documents — March 8,
2022
c. MAA-CO-18-003 Lower Roadway Lighting Improvements — 50% Documents —
April 8, 2022
3. Subcontractor Qualification Application (SQA) Instructions and FAQs
4. Project Schedule
5. Site Safety & Health Manual
6. BIM Project Execution Plan
7. Electronic Document CAD/BIM Release Waiver
8. Construction Quality Control Plan
9. Airport Construction Control Plan
a. Site Access & Utilization Plans
10. Drawings and Specifications (FOR REFERENCE ONLY) — Package No. 1 IFC
Documents dated 02/14/2022 (NOT PART OF THIS RFP BID SCOPE OF WORK
UNLESS OTHERWISE NOTED IN BUILDING CONNECTED TRADE PACKAGE
INCLUSIONS SCOPE OF WORK.)
11. June 2018 CMAR RFP Procurement Documents
a. Agreement between Owner and Clark
b. General Provisions of the Agreement between Owner and Clark dated October
2017.
c. Addenda #1 through #8
d. Bid Submission RFP Volume I of II, Parts I through III, June 2018
e Request for Proposal, MAA-CO-18-003, dated June 2018
e Part |
1. Concept Study Report dated February 2018. (FOR
INFORMATIONAL PURPOSES ONLY)
2. Program Schedule (FOR INFORMATIONAL PURPOSES
ONLY)
3. MDOT MAA Special Provisions for Construction Manager at Risk
Contracts dated June 2018
4. MDOT MAA Design Standards and BIM Standards dated May 15,
2018.
e Part I
1. Technical Specifications — Not Applicable
e Part II1
1. Davis-Bacon Act Wage Rates
e. Bid Forms RFP Volume II of II, Part IV, June 2018
12. Concept Validation Study - July 15, 2019 Edition by Jacobs (FOR INFORMATIONAL
PURPOSES ONLY)
13. Existing Conditions Drawings
14. Davis Bacon Wage Determination
15. Asbestos Containing Materials and Lead Based paint — Existing Conditions Report — May
2019
16. Clark’s Project Information Datasheets (For Package 2 — Part I Trade Packages)
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